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EPA FORECASTED AERIAL SURVEY ESTIMATE 
Hawkins, Elaine 
to: 
Brad Jackson 
04/30/2009 05:35 PM 
Cc: 
"McCall, Karen" 
Show Details 

History: This message has been replied to and forwarded. 

Hi Brad, 

Attached is the forecasted cost estimate to perform an aerial radiological survey of the Tenoroc and 
Coronet Mines. Since the majority of the work Is projected to start In FYIO, we have placed a 3% 
escalation factor in the estimate to account for rate changes that may occur. 

Please feel free to contact once you have reviewed the forecasted estimate with work description. 

Best regard, 

Elaine 

Elaine Hawkins 
Sr. Operations Specialist 
Aerial Measuring Systems 
R e m o t e Sens ing L a b o r a t o r y 
702.295.8760 - Office 
702.630.0242 - Mobile 
702.794.1072-Fax 
hawkinre@nv.doe.gov - Email 

"Ifyou faint in the day of adversity, your strength is small" Pr. 24:10 

This e-mail and any attachments may contain privacy act information. If you received tliis message in error or are not the intended recipient, you should destroy this 
message and 
any attachments, and you are prohibited from retaining, distiibuting, disclosing, or using any information contained herein. Please oifonn us of the enoueous delivery 
by return e-mail. 
Thank you for your cooperation 
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Criemical Plant/Gypsumstack 

Mined Property 

<all other va!ues> I I 

Agrico Chetn. / Saddle Creek Mine ^ ^ ^ 

Agrico Chetn. / South Pierce Works I I 

Borden Chem. / Tenoroc Mine | | 

Borden Feed Phosphate Complex (Coronet) I I 

I I Brewster Lonesome Mine I I 

I I CFI-Bartow | 1̂ 

I I Central Phosphates I I 

I I Electro Phos 

I I Estech General Chemical / Silver City Mine 

Estech, Inc. / Watson Mine 

y I Farmland Industries 

Four Corners 

Four Corners Mine 

Gardinear, Inc / Ft, Meade Mine (Cargill) 

Haynesworth Mine / Brewster Plant 

Haynesworth Mine/ Brewster Plant 

IMC Clear Springs Mine 

IMC Kingsfotd Mine 

IMC Phosphates (Agrico) Palmetto Mine 

IMC Phosphates (Agrico) Payne Creek Mine 

IMCP-Bartow 

Mobil / Ft, Meade Mine 

Mosiac-Mulbeny 

New Wales Chemical 

T/A Mineral Corp. 

USAC-Ft, Meade 

USS Agrichem 

WR. grace & Bonny Lake Mine (Cargill) 



Date 4/29/2009 

NATIONAL SECURITY TECHNOLOGIES, LLC. 

REMOTE SENSING LABORATORY (RSL) 

COST FORECAST 

FUNDS SOURCE/CUSTOMER: EPA Region IV 

REQUESTOR: Karen McCall 

PCE: Maria Salomon 

EPA Region IV Mini Survey FYIO 

Background: 

Provide a forecast of effort to support an aerial radiological detection survey over Teneroc and Coronet 

Mines, near Lakeland, FL. 

Discussion: 

The proposed work entails the following activities: 

1 Update and distribute the survey flight and work plans as agreed with the EPA customer. 

2 Provide preparations and planning for a six day aerial radiological survey over Teneroc and Coronet mines in Florida. 

3 Travel for presurvey planning meeting and fixed base operations activities at survey site. 

4 Travel and per diem for Remote Sensing Laboratory personnel from Nellis and Andrevtfs Operation Offices. 

_ Performance of aerial survey activities using a Bell 412 helicopter for 1.5 hour test flight and 20 flight hours over approximately 24 

square miles. 

6 Return personnel/equipment to their home bases; checkout and restore (or replace) equipment to it's 

readiness configuration. 
7 Perform 6-8 weeks of post survey processing, validation, and final analysis. 

8 Provide final survey data analysis in GIS-compatible data set format. Provide CD and hardcopy summary report. 

9 Provide one two-day post survey meeting with customer in Atlanta, GA. 

10 Provide administrative oversight to include monthly status and financial reports to the term of the project. 

Indirect Rates: 

FY09 Revision 2 Global Rates {3-23-09} are used in this estimate. 

3% Escalation has been applied to this forecast for FYIO aerial survey vjork process. 

10% Contingency has bee applied to this forecast to account for variable labor hour requirements, increase 

in aircraft rates, and/or unfavorable weather conditions. 

Assumptions: 

1 In the event of a national emergency response or higher NNSA priority, scheduled deliverables and milestones may be delayed. 

All Scientific Technical Information Products (STIP) produced under this SOW will be governed by the Sponsor's review and distribution 

processes. No products will be NNSA/NSO STIP, 

3 EPA provided approval to redirect the existing funds to survey another site of interest. 

4 All work will be performed by RSL employees only. 

5 This forecasted estimate and work scope assumptions are based on an aerial survey work performance in FYIO. 

6 Preliminary data maps will be provided during the field deployment. 
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FORECAST SUMMARY 

LABOR HOURS 

LABOR 

GDC 

SUBCONTRACTS 

MATERIALS 

SUBTOTAL 

CONTINGENCY 

ESCALATION 

FAC 

S&S 

TOTAL FORECASTED CO! 

10% 

3% 

3% 

5% 

.T (ROUNDED) 

EPA 

1,400 

179,491 

111,691 

0 

1,955 

293,137 

27,149 

8,959 

10,332 

15,145 

355,000 
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